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May 2024

TBD
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SERVICE PREQUALIFICATION*

Detroit New Center Intermodal Facility

Design Build Project

 JN 215473

CS

$55,700,000

[Insert map]

Fall 2022 to 2025

Reconstruct MDOT-owned AMTRAK rail and Intercity bus stations in Detroit into one modern intermodal 

passenger hub with enhanced passenger amenities at the site of the current Detroit Amtrak station in New 

Center neighborhood through a Design-Build (DB) delivery. MDOT will utilize a best value evaluation and 

selection process for this project based on key MDOT and stakeholder goals and objectives.

PROJECT SCOPE

PROJECT DESCRIPTION

ANTICIPATED PREQUALIFICATION*PROGRAMMED CONSTRUCTION COST

Mentor Protégé TBD

Stipend

ANTICIPATED SCHEDULE

Design - Buildings

ANTICIPATED PRIMARY PROFESSIONAL SERVICES*

ANTICIPATED SECONDARY PROFESSIONAL 

Issue Request for Quailifications (RFQ) Spring 2023

Notification of short-listed submitters

Issue Draft Request for Proposals

Summer 2023

Summer 2023

Summer 2023Statement of Qualifications (SOQ) Due

Ability to secure P&L bonds for $60M, and applicable insurances. 

Demonstrable experience with site development and multi-story 

building construction, working with and within Railroad rights-of-

way and with large stakeholder groups.

Sub prequalifications: Fa

Design – Roadway: Intermediate; Design – Bridge: Load Rating; 

Design - Geotechnical; Design – Hydraulics; Design – Traffic: 

Capacity & Geometric Analysis; Design – Traffic: Pavement 

Markings; Design – Traffic: Signal Operations - Complex; Traffic: 

Signing – Non-Freeway; Design – Traffic: Work Zone Maintenance 

of Traffic; Design – Traffic: Work Zone Mobility & Safety; Design – 

Utilities: Municipal; Design – Utilities: Roadway Lighting; Design – 

Subsurface Utility Engineering; Landscape Architecture; Surveying: 

Road Design; Surveying: Structure; Surveying: Right of Way; 

Surveying: Hydraulics; Design: Project Development Studies

* The anticipated prequalification requirements listed are subject to change. Additional prequalification classification(s) may be 

included in the RFQ and RFQ.

Design - Bridges: Railroad

Miranda Spare, Innovative Contracting Unit

Substantial Completion

Technical and priced proposals due

Issue Request for Proposals

Late 2025

February 2024

Fall 2023

Anticipated Award

FOR MORE INFORMATION

PROJECT ATTRIBUTES

DBE Goal TBD


